ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 20

1. DATE OF ORDER 2. CONTRACT NO. (If any)

EP-BPA-12-C-0010

6. SHIP TO:

a. NAME OF CONSIGNEE

01/21/2014
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
EP-B14C-00005 N See Schedule

OW/OWM/SMB

5. ISSUING OFFICE (Addressvcorrespondence to)
CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

b. STREET ADDRESS
US Environmental Protection Agency

1200 Pennsylvania Avenue NW

Cincinnati OH 45268 c. CITY d. STATE | e. ZIP CODE
Washington DC 20460
7.70: f. SHIP VIA

a. NAME OF CONTRACTOR
AVANTI CORPORATION

8. TYPE OF ORDER

b. COMPANY NAME

[Ja. PURCHASE b. DELIVERY

c. STREET ADDRESS
5520 CHEROKEE AVENUE

REFERENCE YOUR:

Revised quote revd 1/8/14 Except for pilling instruction.s on the
reverse, this delivery order is subject

to instructions contained on this side

only of this form and is issued

subject to the terms and conditions

of the above-numbered contract.

Avanti Project#1202-004

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 205
d CITY e. STATE | f.ZIP CODE
ALEXANDRIA VA 223122319

this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
oW

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
K] a. SMALL ‘:’ b. OTHER THAN SMALL ¢. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

K ]a. WOMEN-OWNED

[ ] h. EDWOSB

12. F.0.B. POINT

I:\ e. HUBZone v @
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE 09/30/2014
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c} (d) (e) n @
GSA Contract #: GS-10F-0308P
DUNS Number: 796250538
Implementation, maintenance and oversight
of the National Pollutant Discharge
Elimination System (NPDES) permit
Electronic Notice of Intent (eNOI) system.
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE'NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO
a. NAME $546,382.50 4
RTP Finance Center !
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS i i
ONREVERSE | (or P.O. Bos) us Eneronmental Protection Agency
RTP-Finance Center 17(i)
: GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
T CITY d STATE | e. ZIP CODE $546,382.50 4
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

> fonit

23 NAME (Typed)

Renita Tyus
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 212012)
Prascribed by GSA/FAR 48 CFR 53.213(f)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/21/2014 |EP-BPA-12-C-0010

ORDER NO.
EP-B14C-00005

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (9)
***Attention Flnancexss
The Task Order Project Officer is Sandra
Riveria and she can be reached at
202-564-10540r via email at
riveria.sandra@epa.gov.
Admin Office:
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
Period of Performance: 01/26/2014 to
09/30/2014
Additional Funding for to support EPA's
Electronic Notice of Intent System (eNOI)
and Paper Processing Task Order on
EP-BPA-12-C-0010.
0001001 |Implementation, maintenance and oversight 546,382.50
of the NPDES permit Electronic Notice of
Intent (eNOI) system.
See attached Performance Work Statement
Requisition No: PR-OW-14-00018,
PR-OW-14-00085, PR-OW-14-00097
Accounting Info:
14-15-B-23D20F3-202BD4X15-2505-1423D2E
001-001 BFY: 14 EFY: 15 Fund: B
Budget Org: 23D20F3 Program (PRC):
202BD4X15 Budget (BOC): 2505 Job #:
LGFMO0000 DCN - Line ID: 1423D2E001-001
Funding Flag: Partial
Funded: $500,000.00
Accounting Info:
13-14-B-23D20F3-202BD4X15-2505-LGFM000
0--1423D2E006-001 BFY: 13 EFY: 14
Fund: B Budget Org: 23D20F3 Program
(PRC) : 202BD4X15 Budget (BOC): 2505
Job #: LGFMOO0O0O DCN - Line ID:
1423D2E006-001
Funding Flag: Partial
Continued
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $546,382.50

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/21/2014 |EP-BPA-12-C-0010

ORDER NO.
EP-B14C-00005

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (9)
Funded: $46,000.00
Accounting Info:
14-15-B-23D20F3-202BD4X15-2505-LGFM000
0--1423D2E007-001 BFY: 14 EFY: 15
Fund: B Budget Org: 23D20F3 Program
(PRC) : 202BD4X15 Budget (BOC): 2505
Job #: LGFMOO0OO DCN - Line ID:
1423D2E007-001
Funding Flag: Partial
Funded: $382.50
The obligated amount of award: $546,382.50.
The total for this award is shown in box
L7 (i)
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
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PERFORMANCE WORK STATEMENT
AVANTI CORPORATION
EPA CONTRACT EP-BPA-12-C-0010
TASK ORDER #2 - Option Period 1

Title: Implementation, maintenance and oversight of the National Pollutant Discharge
Elimination System (NPDES) permit Electronic Notice of Intent (eNOI) system.

Period of Performance: January 26, 2014 — September 30, 2014.

EPA Task Order Project Officer

Sandra Rivera

Room 7135D 1/2 EPA East

Mail Code 4203M

Water Permits Division

Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Ave

Washington, D.C. 20004
202-564-1054

rivera.sandra@epa.gov

EPA Alternate Task Order Project Officer

Jacqueline M. Carroll Clark

Room 7135N EPA East

Mail Code 4203M

Water Permits Division

Office of Wastewater Management
U.S. Environmental Protection Agency
1200 Pennsylvania Ave
Washington, D.C. 20004
202-564-6582

Fax: 202-564-9544

clark.jackie @epa.gov

I. NPDES BACKGROUND

The U.S. Environmental Protection Agency’s (EPA) Water Permits Division (WPD), within the
Office of Wastewater Management (OWM)), is responsible for the development, implementation
and oversight of the National Pollutant Discharge Elimination System (NPDES) permit program.
This program regulates point source discharges of pollutants to surface waters of the United
States.

EPA is the permitting authority in 4 states (ID, MA, NH, NM), most U.S. territories, Indian
Country, and for some federal facilities. In 46 States and 1 Territory, this responsibility is held
by authorized State and Territorial governments. Permitting authorities issue individual or
general permits for facilities. These permits implement the requirements of the NPDES Program
along with other applicable laws and regulations.

Electronic Notice of Intent (eNOI) system, an online electronic permit application system that
allows construction site operators, industrial operators, vessel operators, and pesticides site
operators to apply for and terminate coverage under EPA’s NPDES general permits including the
Construction General Permit (CGP), Multi-Sector General Permit (MSGP), Vessel General
Permit (VGP), Vessel General Permit One Time Report (VOTR) and the Pesticides General
Permit (PGP) as well as submit reporting and supporting documents as required by these permits.



This eNOI system uses Java as the application layer technology and the eNOI legacy system
applications (2008 CGP, MSGP and VGP) were developed in the Oracle Application Server
(OAS) 10g server. In March 2012, the eNOI Legacy system was migrated to the Oracle Fusion
Middleware (OFM) 11g Weblogic server. The newest eNOI system applications (VOTR, PGP
and 2012 CGP) were developed and deployed on an Oracle Fusion Middleware (OFM) 11¢g
Weblogic server. Oracle is used as the database server technology and is deployed on the Oracle
Database Server(s). Using this technology, the contractor shall work with EPA’s Central Data
Exchange (CDX) (www.epa.gov/cdx) to ensure that the application is working, maintained,
enhanced, and in line with EPA’s Office of Information Office (OEI) system requirements as
directed by the EPA COR.

The EPA NOI Processing Center receives, handles, and processes various NPDES forms,
maintains contact with permittees via letters and emails, and provides support through customer
service. Customer service includes response to technical inquiries, application status, and
referrals.

The BPA Contractor will provide services in the following areas:

1. Develop, Maintain and Revise the eNOI and NOI Processing Systems
2. Modify the eNOI system to accommodate New EPA Permits

3. Provide Region, State and Public Access to Permit Documents and Assist with Data
and FOIA Requests

4. Develop, Maintain and Distribute Current and New Training Tools for EPA eNOI
System Users

II. Work Requirements for eNOI SCOPE OF WORK
Task 1: eNOI Task Management

The contractor shall routinely provide performance updates, estimated costs, levels of effort
(LOE) and key deliverables upon request from EPA’s Task Order Project Officer (TOPO) for all
ongoing subtasks. Regularly scheduled conference calls and one to two hour meetings at least
bi-weekly will be coordinated between EPA’s TOPO and the contractor to review the status and
progress of subtasks. In addition, the contractor shall prepare and provide a monthly progress
report in accordance with Contract Reporting Requirements. The contractor shall report labor
hour and cost expenditures by individual subtasks, implementation plan(s); issues encountered
and lessons learned regarding the progress of all subtasks, the tracking of expenditures, and any
other administrative activities. The contractor shall maintain a cumulative list of all technical
directives received during the period of performance.

Deliverables: The contractor shall provide a monthly progress report that will include the labor
hours and cost expenditures by individual subtasks, implementation plan(s), O&M metrics,
issues encountered and lessons learned regarding the progress of all tasks, the tracking of
expenditures, and any other administrative activities. The contractor shall maintain a cumulative
list of all technical directives received during the period of performance (POP). All electronic
deliverables provided by the contractor to EPA shall be compatible to EPA’s current



applications. The Contractor shall notify the CO and EPA COR in writing no less than 15 days
in advance of expenditures reaching 50%, 75% and 90% of the authorized BPA LOE/labor hours

have been expended.

TASK 2: ENOI CUSTOMER SUPPORT AND PAPER PROCESSING

The contractor shall provide support to process and enter paper forms including Notices of Intent
(NOIs), Notices of Termination (NOTs), No Exposure Certifications (NOEs), Low Erosivity
Waivers (LEWs), Vessel General Permit One Time Report (VOTR) modifications, and
monitoring reports into the eNOI system and answer only technical questions from both the
regulated and regulatory communities. Avanti Corporation shall defer all regulatory or policy
decision questions to the EPA TOPO or EPA alternate TOPO. Avanti Corporation shall keep the
EPA TOPO informed of the questions Avanti Corporation is addressing in a timely manner.
Avanti Corporation shall also perform checks to ensure that all paper forms received have been
entered into the electronic system within 2 Y2 days of receipt (no more than 1 week during peak
times) and checking for any data errors as specified by the PWS.

Subtask 2A - Customer and NOI Call Center Support

The contractor shall answer calls between 9:00am and 5:00pm EST, Monday through Friday.
The contractor shall provide a messaging service for voicemails of calls received after 5:00pm
EST, Monday through Friday, and for calls made when all call center representatives are on the
line and/or not able to pick up. The contractor shall return voicemails within 1 business day.
The contractor shall customize voicemail messages at the client's direction to provide additional
user guidance and/or to incorporate short term changes in processes and service.

Subtask 2B - Incoming and Outgoing Email Support

The contractor shall respond to emails within the order of receipt and within no more than 3
business days. The email and technical support provided by the contractor is regulatory, and all
support information provided in email by the contractor shall come from approved support
documentation developed by the contractor and approved by EPA.

Subtask 2C - EPA Headquarters Data Requests

The contractor shall ensure that NPDES permittee data is accessible to the regions, states and
EPA Headquarters. Permittee data shall be available in both print and electronic form. The
contractor shall respond to EPA headquarters, regions, and states data requests for NPDES
permittee data, annual and adhoc reports, Data Monitoring Reports (DMRs), etc. in a timely
manner, and provide estimated time and LOEs per request to the EPA TOPO.

Subtask 2D - Public Data Requests (FOIA)

The contractor shall prepare and transmit NPDES permittee data in response to approved
Freedom of Information Act (FOIA) requests. Permittee data (including NOIs and all reporting



documentation) is required to be publically available and accessible via the NPDES website. If,
however, some data extracts are too complex to fulfill via the NPDES website, the contractor
shall prepare these requests for the requester. The contractor shall also respond to data requests
for NPDES permittee data, annual and adhoc reports, Data Monitoring Reports (DMRs), etc.,
and provide them to EPA headquarters, regions and states, and the public via FOIA requests.

Subtask 2E — Paper NOI Processing

The contractor shall provide support to process and enter paper forms including Notices of Intent
(NOIs), Notices of Termination (NOTs), No Exposure Certifications (NOEs), Low Erosivity
Waivers (LEWs), Vessel General Permit One Time Report (VOTR) modifications, and
monitoring reports into the eNOI system and answer only technical questions from both the
regulated and regulatory communities. The contractor shall defer all regulatory or policy
decision questions to the EPA TOPO or EPA alternate TOPO. The contractor shall keep the
EPA TOPO informed of the questions The contractor is addressing in a timely manner. The
contractor shall also perform checks to ensure that all paper forms received have been entered
into the electronic system within 2 ¥2 days of receipt (no more than 1 week during peak times)
and checking for any data errors as specified by the PWS.

Subtask 2F — QA/QC of Paper Processing Systems and Call Center

The contractor shall conduct Quality Assurance and Quality Control of the eNOI system and
paper processing system. The eNOI and NOI processing QA/QC procedures are outlined in the
QA/QC manual chapter, which entail running data validation reports to quickly identify and
remedy any system-wide errors. The contractor shall develop and revise automated data
validation queries to the system as needed. Automated data validation queries will verify data
issues within the system. The contractor shall notify the EPA TOPO immediately if data errors
are identified and to correct the error. The contractor will meet weekly to review any
outstanding items in the NOI processing center and ensure that all paper processing is being
completed on time and any forms or customer requests are discussed by the entire team and
management to ensure that the service being provided is consistent and accurate.

Subtask 2G - Documentation

The contractor shall develop and maintain NOITS Standard Operating Procedures (SOPs),
document templates, letter templates, and email templates. SOPs shall be drafted and revised in
the contractor’s NOITS Sharepoint wiki. Using the templates within the wiki, the contractor
shall generate Word documents to send to EPA for approval. Once approval has been granted
from the approving EPA official, the SOP shall be published as a PDF and made electronically
available to the contractor’s NOITS staff members and EPA.

TASK 3 - MAINTENANCE AND ENHANCEMENTS OF 2012 CONSTRUCTION
GENERAL PERMIT ENOI

The contractor shall perform application enhancements and maintenance to the 2012



Construction General Permit (CGP) eNOI system to support and maintain EPA’s National
Computing Center’s (NCC) guidance and technical standards.

The contractor shall be responsible for updating any eNOI applications which are currently
running out of date, including rewriting of code to providing new .ear file(s) to be deployed
under OFM 11g or the latest version being used by EPA. Under OFM 11g, EPA recommends
that JDeveloper v.11g be considered as a preferred tool for repackaging existing Java code for
deployment under Oracle Weblogic.

The EPA TOPO will work with the contractor in coordinating all EPA technical logistics in
registering any new application enhancements with NCC and CDX. The contractor shall provide
technical feedback to the EPA TOPO or EPA alternate TOPO and keep them informed of all
progress in a timely manner.

Subtask 3A - Enhancements of 2012 Construction General Permit and Low
Erosivity Waiver Application

The contractor shall provide support for the design, development, testing, and implementation of
EPA’s 2012 CGP application and LEW form. The contractor shall work with CDX to ensure
that the application is developed as directed by EPA’s TOPO. The contractor shall continue to
enhance the 2012 CGP NOI and LEW based on its system requirements document or any new
requirements per the 2012 CGP NOI and LEW, create screen mock-ups of the system, and
continue to design and enhance the system. The 2012 CGP application was released in March
2012 and is available at: http://cfpub.epa.gov/npdes/stormwater/cgpenoi.cfm.

The CGP NOI form has been updated and expanded from previous versions, which includes
additional detailed information to be entered on the NOI form as well as reorganization of

several of the requirements contained in the 2008 NOI Form. New requirements and/or changes
will need to be added to the new 2012 CGP NOI form.

The eNOI system is designed to handle submissions of NOIs, NOTs and LEWs and electronic
files that have been uploaded for submission. This also includes annual reports, other types of
reports, and additional documentation for NOIs. The system shall automatically send NOIs with
an endangered species issue to the Regional Service Field Office as well as a similar notification
system for NOIs submitted that have discharges to Tribes.

Subtask 3B - Maintenance of 2012 Construction General Permit and Low Erosivity
Waiver Application

The contractor shall provide support for the maintenance of EPA’s 2012 CGP application and
LEW form, and their 2008 CGP and LEW components in the eNOI legacy system. The
contractor shall continue to maintain the 2012 CGP NOI and LEW based on its system
requirements. The contractor development team shall communicate with the NOI Processing
Center to identify inconsistencies in the functionality of the application and shall investigate each
reported issue. The investigation of the issue shall result in proper documentation, application
testing in staging and/or production environments, code refactoring, and an application release.



Subtask 3C - Enhancements of 2012 Construction General Permit and Low
Erosivity Waiver Public Search

The 2012 CGP and LEW Public Search page is developed for public and regions to access for
viewing NOIs and LEWs to perform more detailed evaluations of data. The contractor shall
provide support for the design, development, testing, and implementation of EPA’s 2012 CGP
and LEW Public Search. The contractor shall develop the Public Search as directed by EPA’s
TOPO. The contractor shall continue to enhance the 2012 CGP NOI and LEW Public Search
based on its system requirements document or any new requirements per the 2012 CGP NOI and
LEW, create screen mock-ups of the system, and continue to design and enhance the system. The
2012 CGP Public Search page was released in March 2012 and is available at:
http://ofmpub.epa.gov/CGPSearch/faces/CGPPublicSearch.

Subtask 3D -Maintenance of 2012 Construction General Permit and Low Erosivity
Waiver Public Search

The contractor shall provide support for the maintenance of EPA’s 2012 CGP Public Search and
LEW Public Search, and their 2008 CGP and LEW components in the eNOI legacy system. The
contractor shall continue to maintain the 2012 CGP NOI and LEW based on its system
requirements. The contractor development team shall communicate with the NOI Processing
Center to identify inconsistencies in the functionality of the application and shall investigate each
reported issue. The investigation of the issue shall result in proper documentation, application
testing in staging and/or production environments, code refactoring, and an application release.

TASK 4 - MAINTENANCE AND ENHANCEMENTS OF 2011 PESTICIDE GENERAL
PERMIT ENOI

The contractor shall perform application enhancements and maintenance to the 2011 Pesticide
General Permit eNOI system to support and maintain EPA’s National Computing Center’s
(NCC) guidance and technical standards. The contractor shall be responsible for updating any
eNOI applications which are currently running out of date, including rewriting of code to
providing new .ear file(s) to be deployed under OFM 11g or the latest version being used by
EPA. Under OFM 11g, EPA recommends that JDeveloper v.11g be considered as a preferred
tool for repackaging existing Java code for deployment under Oracle Weblogic.

The EPA TOPO will work with the contractor in coordinating all EPA technical logistics in
registering any new application enhancements with NCC and CDX. The contractor shall provide
technical feedback to the EPA TOPO or EPA alternate TOPO and keep them informed of all
progress in a timely manner.

Subtask 4A - Enhancements of 2011 Pesticide General Permit Application

The contractor shall provide support for the design, development, testing, implementation and
maintenance of EPA’s 2011 PGP application. The contractor shall work with CDX to ensure
that the application is developed as directed by EPA’s TOPO. The contractor shall continue to
maintain and/or enhance the 2011 PGP NOI based on its system requirements document or any



new requirements per the 2011 PGP NOJI, create screen mock-ups of the system, and continue to
design and enhance the system. The 2011 PGP application was released in 2011 and is available
at: http://cfpub.epa.gov/npdes/pesticides/enoi.cfm.

The system is setup to handle submission of NOIs and NOTs and electronic files that have been
uploaded for submission. This also includes annual reports, other types of reports, and additional
documentation for NOIs.

Subtask 4B - Maintenance of 2011 Pesticide General Permit Application

The contractor shall provide support for the maintenance of EPA’s 2011 PGP Public Search.
The contractor shall continue to maintain the 2011 PGP NOI based on its system requirements.
The contractor development team shall communicate with the NOI Processing Center to identify
inconsistencies in the functionality of the application and shall investigate each reported issue.
The investigation of the issue shall result in proper documentation, application testing in staging
and/or production environments, code refactoring and an application release.

Subtask 4C - Enhancements of 2011 Pesticide General Permit Public Search

The 2011 PGP Public Search page was developed for public and regions to access for viewing
NOIs to perform more detailed evaluations of data. The contractor shall provide support for the
design, development, testing, and implementation of EPA’s 2011 PGP Public Search. The
contractor shall develop the Public Search as directed by EPA’s TOPO. The contractor shall
continue to enhance the 2011 PGP Public Search based on its system requirements document or
any new requirements, create screen mock-ups of the system, and continue to design and
enhance the system. The 2011 PGP Public Search page was released in 2011 and is available at:
http://java.epa.gov/pegpsearch/searchinput.

Current end of life cycle planning for the PGP Public Search technology platform requires that
EPA OWM migrate the application from the Java Tomcat platform to a new Java platform or an
Oracle Platform. The contractor will work with the EPA TOPO to select the most technical cost
effective solution for the 2011 PGP Public Search.

Subtask 4D -Maintenance of 2011 Pesticide General Permit Public Search

The contractor shall provide support for the maintenance of EPA’s 2011 PGP Public Search.

The contractor shall continue to maintain the 2011 PGP Public Search based on its system
requirements. The contractor development team shall communicate with the NOI Processing
Center to identify inconsistencies in the functionality of the application and shall investigate each
reported issue. The investigation of the issue shall result in proper documentation, application
testing in staging and/or production environments, code refactoring, and an application release.

TASK 5§ - MAINTENANCE OF OTHER ENOI SYSTEMS

The contractor shall ensure the eNOI legacy application (SWeNOI) is kept operational until
otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to take specific



eNOI applications offline, the contractor shall decommission the application and determine a
warehouse for the database, which will be approved by the EPA TOPO or EPA alternate TOPO.

Subtask 5A — Maintenance of DMR eReporting System

The contractor shall continue basic maintenance of the Discharge Monitoring Report (DMR)
eReporting system until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once
instructed to take the DMR eReport offline, the contractor shall prepare and execute a
decommissioning plan, which will be approved by the EPA TOPO or EPA alternate TOPO.

Subtask 5B — Maintenance of 2008 VGP and VOTR

The contractor shall continue basic maintenance of the 2008 Vessels General Permit (VGP)
application and Vessels One Time Report (VOTR) until otherwise instructed by the EPA TOPO
or EPA alternate TOPO. Once instructed to take the 2008 VGP and VOTR offline, the
contractor shall prepare and execute a decommissioning plan, which will be approved by the
EPA TOPO or EPA alternate TOPO.

Subtask 5C — Maintenance of NOE

The contractor shall continue basic maintenance of the No Exposure Certification Waiver (NOE)
until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to take
the NOE offline, the contractor shall prepare and execute a decommissioning plan, which will be
approved by the EPA TOPO or EPA alternate TOPO.

TASK 6 - DATA MAINTENANCE OF EPA PERMITS IN THE ENOI SYSTEM

The contractor shall perform data-related maintenance of the EPA permits in the current eNOI
system to ensure proper operation and functionality. This type of maintenance will resolve data
inconsistencies or any type of issues in the database that affects proper operation of eNOI
functionalities as reported by users. The contractor shall handle all data-related maintenance
issues, including the tracking and prioritization of bugs and errors. The contractor shall report
bugs and error fixes to the EPA TOPO weekly and shall provide technical feedback on the fixes
in the issue tracking system.

Subtask 6A - Data Maintenance of 2012 Construction General Permit

The contractor shall perform data-related maintenance of the 2012 Construction General Permit
to ensure proper operation and functionality. The maintenance performed will resolve data
inconsistencies, as well as address issues in the database that affects proper operation of the CGP
eNOI functionality. The contractor shall track and prioritize the data bugs and errors that are
found, and then troubleshoot and fix the issue(s), and refactor the database as needed.

Subtask 6B — Data Maintenance of 2011 Pesticide General Permit

The contractor shall perform data-related maintenance of the 2011 Pesticide General Permit to
ensure proper operation and functionality. The maintenance performed will resolve data



inconsistencies, as well as address issues in the database that affects proper operation of the PGP
eNOI functionality. The contractor shall track and prioritize the data bugs and errors that are
found, and then troubleshoot and fix the issue(s), and refactor the database as needed.

Subtask 6C - Data Maintenance of 2008 Multi-Sector General Permit

The contractor shall continue basic data-related maintenance of the 2008 Multi-Sector General
Permit (MSGP) until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once
instructed to warehouse the 2008 MSGP database, the contractor shall prepare and execute a
decommissioning plan to store the data, which will be approved by the EPA TOPO or EPA
alternate TOPO.

Subtask 6D - Data Maintenance of 2008 Vessels General Permit

The contractor shall continue basic data-related maintenance of the 2008 Vessels General Permit
(VGP) until otherwise instructed by the EPA TOPO or EPA alternate TOPO. Once instructed to
warehouse the 2008 VGP database, the contractor shall prepare and execute a decommissioning
plan to store the data, which will be approved by the EPA TOPO or EPA alternate TOPO.

TASK 7 - DEVELOPMENT AND MAINTENANCE AND REVISING OF THE ENOI
AND NOI PROCESSING SYSTEMS MANUAL AND BUSINESS RULES

The EPA NOI Processing Center Operations Manual documents all NOI Processing Center
functions. It provides detailed descriptions of how the NOI Processing Center receives, handles,
and processes correspondence (letters and emails), maintains contact with permit applicants via
the letters generated, and provides support through customer service. The original EPA NOI
Processing Center Operations Manual was developed in 2003. The last manual update was
started in March 2005 and is largely based on the eNOI legacy system. The contractor shall
update the manual to incorporate all aspects of the current eNOI system and shall include the
most current forms and letters associated with the eNOI dataflow.

For planning purposes, the contractor should develop all materials to follow EPA Web Guidance
for materials posted on the EPA Website:

. Audio files shall be created in other programs and compressed to EPA’s current format
(.mp3) and any new audio formats as they become available to facilitate the publishing of
live audio stream.

. Multimedia image files that accompany text shall be produced and/or published using
EPA’s web guidelines current format (.gif, .jpg (or .jpeg), .png). All images should
include a caption that describes the image.

. Video files shall be compressed to EPA’s current format (.mp4, .flv, .swf) and any new
video formats as they become available.
. PDF files shall have metadata information for each document. The required metadata

fields per EPA’s guidelines are:



HTML PDF

Title ("DC.title") Title
Description ("DC.description") Description (Subject)
Publisher ("DC.creator") Publisher (Author)
Keywords Keywords

Channel ("DC.Subject.epachannel")
Content Type ("DC.type")

Subtask 7A - 2012 CGP Application and LEW Form/Data Maintenance
Documentation

The contractor shall develop and maintain an up-to-date eNOI system manual describing the
business rules and functionality of the 2012 CGP and LEW system. In addition, all new
development and coding shall be documented in this manual.

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the
business rules and current operational procedures for the 2012 CGP and LEW application
development and maintenance releases that describes the functionality of the 2012 CGP and
LEW application. All updated eNOI system documentation shall be completed within two
weeks upon delivery of system maintenance releases. The contractor shall submit an initial draft
of each completed section for EPA’s review and comment. Based on EPA’s comments, the
contractor shall revise each chapter as a “draft-final” within one week after receipt of comments.
Once all chapters have been approved by the EPA TOPO, the contractor shall prepare the manual
in a final PDF version within two weeks.

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO
before proceeding.

Subtask 7B - 2012 CGP and LEW Public Search Documentation

The contractor shall develop and maintain an up-to-date eNOI system manual describing the
business rules and functionality of the 2012 CGP and LEW Public Search application. In
addition, all new development and coding should be documented in this manual.

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the
business rules and current operational procedures of the 2012 CGP and LEW Public Search
development and maintenance releases that describes the functionality of the 2012 CGP and
LEW Public Search. All updated eNOI system documentation should be completed within two
weeks upon delivery of system maintenance releases. The contractor shall submit an initial draft
of each completed section for EPA’s review and comment. Based on EPA’s comments, the
contractor shall revise each chapter as a “draft-final” within one week after receipt of comments.



Once all chapters have been approved by the EPA TOPO, the contractor shall prepare the manual
in a final PDF version within two weeks.

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO
before proceeding.

Subtask 7C - 2011 PGP Application/Data Maintenance Documentation

The contractor shall develop and maintain an up-to-date eNOI system manual describing the
business rules and functionality of the 2011 PGP system. In addition, all new development and
coding should be documented in this manual.

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the
business rules and current operational procedures of 2011 PGP system development and
maintenance releases that describes the functionality of the 2011 PGP system. All updated eNOI
system documentation should be completed within two weeks upon delivery of system
maintenance releases. The contractor shall submit an initial draft of each completed section for
EPA’s review and comment. Based on EPA’s comments, the contractor shall revise each chapter
as a “draft-final” within one week after receipt of comments. Once all chapters have been
approved by the EPA TOPO, the contractor shall prepare the manual in a final PDF version
within two weeks.

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO
before proceeding.

Subtask 7D - 2011 PGP Public Search Documentation

The contractor shall develop and maintain an up-to-date eNOI system manual describing the
business rules and functionality of the 2011 PGP Public Search application. In addition, all new
development and coding should be documented in this manual.

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the
business rules and current operational procedures of all eNOI development and maintenance
releases that describes the functionality of the eNOI system. All updated eNOI system
documentation should be completed within two weeks upon delivery of system maintenance
releases. The contractor shall submit an initial draft of each completed section for EPA’s review
and comment. Based on EPA’s comments, the contractor shall revise each chapter as a “draft-
final” within one week after receipt of comments. Once all chapters have been approved by the
EPA TOPO, the contractor shall prepare the manual in a final PDF version within two weeks.

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO
before proceeding.



Subtask 7E - DMR, VGP, SWENOI Application, Public Search and Data
Maintenance Documentation

The contractor shall develop and maintain an up-to-date eNOI system manual describing the
business rules and functionality of the system. In addition, all new development and coding
should be documented in this manual.

The contractor shall develop, revise, and maintain an eNOI System Manual documenting the
business rules and current operational procedures of all eNOI development and maintenance
releases that describes the functionality of the eNOI system. All updated eNOI system
documentation should be completed within two weeks upon delivery of system maintenance
releases. The contractor shall submit an initial draft of each completed section for EPA’s review
and comment. Based on EPA’s comments, the contractor shall revise each chapter as draft final
within one week after receipt of comments. Once all chapters have been approved by the EPA
COR, the contractor shall prepare the manual in final form within two weeks.

For planning purposes, EPA estimates no more than a maximum of 50 pages for the eNOI
System Manual. If additional capacity is needed, the contractor shall contact the EPA TOPO
before proceeding.

III. ENOI PERFORMANCE SURVEILLANCE PLAN

The following performance measures shall apply to eNOI work under this PWS. Please refer to
Attachment B for the eNOI Surveillance Plan.

The contactor shall maintain the on-line eNOI system to ensure continuous availability to the
user community and the public. The contractor shall make every effort to ensure that the system
is never down more than four consecutive hours. The contractor shall notify EPA’s TOPO or Alt
TOPO immediately of all problems and, if the contractor expects downtime to exceed the
indicated timeframe during the core operational time period of 8:30am and 5:00pm EST.

IV. QUALITY ASSURANCE PROJECT PLAN (QAPP) REQUIREMENTS

A Quality Assurance Project Plan (QAPP) is required for all tasks of this project because it
involves the generation, management, distribution, or use of primary and/or secondary
environmental data that will be used or have the potential for use in environmental decision
making. The QAPP shall be developed in accordance with the “Office of Water Quality
Management Plan” (EPA 821-X-02-001) and shall be formatted as specified in “EPA
Requirements for Quality Assurance Project Plans™ (EPA QA/R-5).

EPA requires that all environmental data used in decision making be supported by an approved
QAPP. The contractor shall follow the written procedures in the processing manual and any
additional guidance provided by the EPA TOPO in the performance of these tasks.



V. ANTICIPATED TRAVEL REQUIREMENTS

All non-local travel shall be approved in advance by the EPA TOPO and shall be in accordance
with the Contract. However, non-local travel is not anticipated for the period of performance for
eNOI, only local travel is anticipated for meetings.

VI. ADDITIONAL REQUIREMENTS

Only NOI Processing Center direct costs (ODCs) for copying, postage/courier, supplies,
computer usage, telecommunication and graphics are allowed. No other ODCs are allowable as
a direct charge to this delivery order without the prior written approval of the EPA Contracting
Officer.

Upon issuance of written technical direction, the contractor shall submit for inspection all work
in progress at any time under this task order. The contractor shall develop and maintain files
supporting each task.

The contractor shall contact the EPA Contracting Officer (CO) and/or the EPA TOPO by
telephone to discuss any problems that may adversely affect the work on this PWS. Within five
calendar days the contractor shall follow the phone call with a brief written explanation of the
problem, including any actions already taken, and/or recommended solutions to correct the
problem. Written explanation shall be made available to EPA’s CO and the TOPO.

VII. CONTRACTOR IDENTIFICATION

When engaging in correspondence and communication with the public and Agency stakeholders,
the contractors shall always identify themselves as an EPA contractor and shall refer all policy
related questions to EPA. All reproductions shall be in accordance with Contract copy
limitations. All draft versions of outreach materials developed by the contractor shall be
submitted to the EPA TOPO for approval and all finals shall be provided in electronic format
ready for GPO printing.

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure
that contractor personnel are clearly identified as independent contractors of EPA when attending
meetings with outside parties or visiting field sites.

VIII. CONTROL REQUIREMENTS

1. Organizational Conflict of Interest: The Contractor shall warrant that, to the best of the
Contractor’s knowledge and belief, there are no relevant facts or circumstances which could
give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the
contractor has disclosed all such relevant information. See contract clause 1552.209-71
Organization of Conflict of Interest.



2. Notification of Conflicts of Interest Regarding Personnel: The Contractor shall immediately
notify the Project Officer and the Contracting Officer of (1) any actual or potential personal
conflict of interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning subcontractor
employees or consultants working on or having access to information regarding the contract,
when such conflicts have been reported to the Contractor. A personal conflict of interest is
defined as a relationship of an employee, subcontractor employee, or consultant with an
entity that may impair the objectivity of the employee, subcontractor employee, or
consultant in performing the contract work. See EPAAR 1552.209-73 Notification of
Conlflict of Interest.

3. Enforcement Sensitive Information: The contractor recognizes that contractor employees in
performing tasks specified by the PWS for this BPA may have access to data/information,
either provided by the government or first generated during contract performance, of
enforcement sensitive nature which should not be released to the public without
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records
or information compiled for law enforcement purposes (whether administrative, civil or
criminal), the disclosure of which could reasonably be expected to interfere with the
enforcement action. It is imperative that all contractor personnel, including but not limited
to, subcontractor and consultant personnel assigned to work on this contract and/or task
order, or with access to materials developed pursuant to such efforts, understand that this
information is confidential and any disclosure or misuse of the information may result in
prosecution to the fullest extent of the law. All contractor personnel are expected to
exercise due diligence in safeguarding, handling or disposing of any such information.

4. Project Employee Confidentiality Agreement: The contractor agrees that the contractor
employee will not disclose, either in whole or in part, to any entity external to the EPA, the
Department of Justice, or the contractor, any information or data (as defined in FAR Section
27.401) provided by the government or first generated by the contractor under this contract,
any site-specific cost information or any enforcement strategy without first obtaining the
written permission of the EPA Project Officer. If a contractor, through an employee or
otherwise, is subpoenaed to testify or produce documents, which could result in such
disclosure, the contractor must provide immediate advance notification to the EPA so that
the EPA can take action to prevent such disclosure. Such agreements shall be effective for
the life and for a period of five (5) years after completion of the contract.

5. Handling of Confidential Business Information (CBI): Contractor’s access to TSCA CBI
must comply with the procedures set forth in the TSCA CBI Security Manual. Likewise,
access to FIFRA CBI shall follow the security procedures set forth in the FIFRA
Information Security Manual.

To the extent that the work under this contract requires access to proprietary or confidential
business or financial data of other companies, and as long as such data remains proprietary
or confidential, the contractor shall protect such data from unauthorized use and disclosure.



All files or other information identified as Confidential Business Information (CBI) shall be
treated as confidential and kept in a secure area with access limited to only contractor
personnel directly involved in the case or special project assignment. The contractor,
subcontractor, and consultant personnel are bound by the requirements and sanctions
contained in their contracts with the EPA and in EPA’s confidentiality regulations found at
40 CFR Part 2, Subpart B. The contractor subcontractors and consultant must adhere to
EPA-approved security plans which describe procedures to protect CBI, and are required to
sign non-disclosure agreements before gaining access to CBI.

All official data, findings, and results of investigations and studies completed by the
contractor shall be available for EPA and DOJ internal use only. The contractor shall not
release any part of such data without the written direction of the EPA TOPO.



Electronic Notice of Intent (eNOI) System and Paper Processing

Performance Surveillance Plan
Attachment B

EPA shall conduct annual quality assurance reviews and will use the following requirements to
determine eligibility for additional hours.

PERFORMANCE SURVEILLANCE PLAN

Performance Requirement

Measurable Performance
Standards

Surveillance Methods

Incentives/Disincentives

NOI Processing:

The Contractor shall ensure
timely and quality processing
of all Notice of Intent. This
standard shall apply to both
paper and on-line submittals.

All operations and maintenance
must be in accordance with the
NOI manual and guidance.

The Performance Work
Statement outlines which Tasks
require the Contractor to enter
hard copy (paper) submittals of
NOI forms in the tracking
system with the specified
timeframe of receipt, during
periods of routine operations
and within peak periods for the
identified permits. EPA
anticipates no more than two
peak periods annually.

The EPA COR will monitor
operations through general and
formal meetings and telephone
communication, planned and
random unannounced visits to
the Contractor’s site and phone
calls, and progress report
reviews. The EPA COR will
review monthly progress reports
for indicators of communication
problems and will bring issues
to the Contractor’s immediate
attention.

Any issues that have a
negative impact on individual
PWS schedules or costs that
are not brought to the attention
of the appropriate EPA COR
prior to occurrence will
consider the Contractor’s
performance unsatisfactory.
Two or more incidents during
the contract term will be
reported as unsatisfactory
performance in the CPARS
Performance Evaluation
System. The Contractor’s
initial unsatisfactory
performance rating will result in
a 2% reduction in fee for the
remainder of the performance
period.

NOI Daily Operations and
Access:

The Contractor shall ensure
continuous and uninterrupted
on-line availability of the eNOI
system.

NOI Call Center Support:

The Contractor shall ensure
the NOI process call center is
staffed and available daily
between 8:30am to 5:00PM
EST.

Timeliness:

The Contractor shall provide
services and submit
deliverables in accordance
with approved PWS milestone
and deliverable schedules.

Services and deliverables shall
be in accordance with
schedules stated in each PWS.
Unless amended or modified by
an approved EPA action, a
deliverable that is received 7-
days past the due date, will be
considered unsatisfactory
performance.

All operations and maintenance
must be in accordance with the
NOI manual and guidance.

The Contactor shall maintain
the on-line eNOI system to
ensure continuous availability to
the user community. The
Contractor shall make every
effort to ensure that the system
is never down per the
timeframe indicated within the
PWS. The Contractor shall
notify EPA’s program staff and
the COR immediately of all
problems and shall notify the
PO and CO, The Contractor
shall notify EPA’s COR
immediately of all problems and
shall notify via CC: the PO, CO
and affected EPA program staff,
if the Contractor expects
downtime to exceed the

EPA will closely monitor task
milestone and deliverable
schedules and shall notify the
Contractor when it becomes
apparent that an established
schedule will not be met. EPA
will review the Monthly
Progress Reports and any
special reporting requirements
to compare actual delivery
dates to those approved in the
PWS.

The COR and PO will monitor
the Contractor’s efforts at
ensuring the eNOI system is
continuously available and that
potential problems are identified
and addressed with the
Contractor before service
disruption. The COR and PO
will monitor the Contractor’s
Monthly Progress Reports to
ensure service disruptions are
documented and reported.

For NOI call center operations,
the COR will conduct
announced and random visits to
the Contractor’s facility and will
routinely call the center to
assess the staff availability and
the quality of the customer

If the Contractor fails to
appropriately maintain the
eNOI system or fails to notify
EPA of the disruption in
service; and this failure causes
a service disruption that
exceeds the timeframe
indicated in the PWS; EPA will
consider the Contractor’'s
performance unsatisfactory.

If EPA notifies the Contractor
that the NOI call center is not
appropriately staffed with
experienced customer service.
And the Contractor fails to
address the staffing issues;
EPA will consider the
Contractor’s performance
unsatisfactory. Two or more
unsatisfactory performance
ratings by EPA will result in a
2% reduction in fee for the
remainder of the performance
period.




indicated timeframe during the
core operational time period of
8:30am and 5:00pm EST.

The Contractor shall staff the
NOI call center with
knowledgeable and skilled staff
capable of assisting the public,
industry and stakeholders on
the NOI process and the
general status of NOI's
submitted for processing.

The Contractor shall report all
down time for the eNOI and
NOI call center in the Monthly
Progress Report. Each incident
shall include the date, time,
reason, and remedy.

service. The COR and PO will
review Monthly Progress
Reports to ensure reporting is
consistent with each month’s
operation.

Cost Management and
Control:

The Contractor shall perform
all work in an efficient and cost
effective manner, applying
cost control measures where
practical.

The Contractor shall monitor,
track and accurately report level
of effort, labor cost, other direct
costs and fee expenditures to
EPA through progress reports
and approved special reporting
requirements. The Contractor
shall assess and immediately
inform the COR of the cost
implication of Agency issued
Technical Directives.

The Contractor shall notify the
COR and PO no less than 15
days in advance of
expenditures reaching 50%,
75% and 90% of PWS funds or
labor hours have been utilized
and shall stop work
immediately, if all funds are
expended.

The Contractor shall assign
appropriate leveled and skilled
personnel to all tasks, practice
and encourage time
management, and ensure
accurate and appropriate time
keeping.

The COR will routinely meet
with the Contractor’s Project
Manager to discuss the work
progress and contract level and
individual PWS expenditures.
The COR and PO shall review
the Contractor’'s monthly
progress reports and request
the COR verification of
expenditures and technical
progress before authorizing
invoice payments. The COR will
maintain regular contact with
the Contractor’s designated
PWS manager/project manager
to discuss PWS progress and
expenditures. The COR will
review the Contractor’s monthly
progress reports and invoices
and provide feedback to the PO
on payment.

During any period of the PWS,
if the Contractor fails to notify
EPA of potential funding issues
and this failure results in an
overrun greater than 3% of the
funded value of the PWS,
performance the Contractor’s
performance will be considered
unsatisfactory. The result of
unsatisfactory performance will
result in a 2% reduction in fee
for the remainder of the
performance period and an
unsatisfactory rating under the
“cost Control” category of the
CPARS Performance
Evaluation System.
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Reason for Modification : Change Order
Period Of Performance End Date changed from
09/30/2014 TO 01/25/2015

Obligated Amount for this Modification:
$265,891.22

Total Amount changed from $546,382.50 to
$812,273.72

The purpose of this modification is to change the
end date for this task order from 09/30/2014 to
01/25/2015. This task order is now one year in
duration. The additional cost of $265,891.22
added to this task order is for the additional
days of service (see above) and the expansion of
enhancements under sections 3c and 4c of the
Performance Work Statement.

Line item 0001
CHANGES FOR LINE ITEM NUMBER: 1001

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-23D20F3-202BD4X15-2505-LGFD0000~-1423D2E022
-001 g
Beginning FiscalYear 14

Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 23D20F3

Program (PRC) 202BD4X15

Budget (BOC) 2505

Job # (Site/Project) LGFD000O

Cost Organization

DCN-LineID 1423D2E022-001

Amount: $80,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
13-14-B-23D20F3-202BD4X15-2505-LGFM0000-1423D2E022
-002

Beginning FiscalYear 13
Ending Fiscal Year 14

Fund (Appropriation) B

Budget Organization 23D20F3
Program (PRC) 202BD4X15
Budget (BOC) 2505

Job # (Site/Project) LGFMO0O0O
Cost Organization

DCN-LineID 1423D2E022-002
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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Amount: $51,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B~23D20F3-202BD4X15-2505-LGFM0000-1423D2E020
-001

Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 23D20F3
Program (PRC) 202BD4X15
Budget (BOC) 2505

Job # (Site/Project) LGFM0000
Cost Organization

DCN-~LineID 1423D2E020-001
Amount: $130,366.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B~23D20F3-202BD4X15-2505-LGFM0000~-1423D2E021
-001

Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 23D20F3
Program (PRC) 202BD4X15
Budget (BOC) 2505

Job # (Site/Project) LGFM0000
Cost Organization

DCN-LineID 1423D2E021-001
Amount: $4,525.22

Delivery: 01/25/2015

Delivery Location Code: OW/OWM/SMB
OW/OWM/SMB

US Environmental Protection Agency
1200 Pennsylvania Avenue NW
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 01/26/2014 to 01/25/2015

NSN 7540-01-152-8067
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FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT e e R e R s

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 11/05/2014
6. ISSUED BY CODE (cpoOD 7. ADMINISTERED BY (If other than Item 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
AVANTI CORPORATION
5520 CHEROKEE AVENUE 9B. DATED (SEE ITEM 11)
SUITE 205
ALEXINORLE VA 2231223518 10A. MODIFICATION OF CONTRACT/ORDER NO.
X |EP-BPA-12-C-0010
EP-B14C-00005
10B. DATED (SEE ITEM 13)
CODE 796250538 FACILITY CODE 01/21/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
GSA Contract #: GS-10F-0308P

DUNS Number: 796250538
Implementation, maintenance and oversight of the National Pollutant Discharge Elimination
System (NPDES) permit Electronic Notice of Intent (eNOI) system.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Renita Tyus

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t — 16C. DATE SIGNED
M - ELECTRONIG
, — ﬂ,#-d?' SBRATUAE | 11/05/2014
(Signature of person authorized to sign) _ _
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-BPA-12-C-0010/EP-B14C-00005/002 2 2
NAME OF OFFEROR OR CONTRACTOR
AVANTI CORPORATION
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) ()

The purpose of this modification is to change the
Task Order COR from Sandra Rivera to Prasad
Chumble. Prasad can be reached at 202-564-0021
or via email at chumble.prasad@epa.gov.

All other terms and conditions remain unchanged.
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 01/26/2014 to 01/25/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



